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 The purpose of  this meeting  to guide  the Bidders  through 
the Bid Documents so they can submit a “Responsive Bid”.

 Attendance  of  this  meeting  is  not  mandatory  but  highly 
recommended.

OBJECTIVE

 There will be no Project site tour. 

SITE TOUR

 Contract    C19222  – I‐280/Foothill  Expressway  Off‐Ramp 
Improvements

CONTRACT TITLE



Questions & Answers

Project Details

Contract Compliance

Business Diversity

Contractual Requirements

VTA Point of Contact

Become a Vendor

Please introduce yourself

Topics

VTA Team

Karsten Adam

Renato DeCastro

Olga Medina

Cathy Clegg

Cathy Clegg

Cathy Clegg

All Attendees

Speaker Person



Agenda

Please …

1. Name
2. Designation, and
3. Company



Step 1: Visit 
www.vta.org.
Step 1: Visit 
www.vta.org.

Agenda

Step 2: Click “Doing 
Business with VTA”.

Step 3: Click “Get 
Registered”.

Step 5: Fill out form to 
create new account and 
get registered.



• Cathy CleggName

• Construction Contracts AdministratorDesignation

• Cathy.clegg@vta.orgEmail

• (408) 952‐4237Phone

• (408) 955‐9729 Fax

• 3331 North First Street, Building A     
San Jose, CA 95134‐1927Mailing Address

Agenda



Q&A and RFI • None

ADDENDA
• 1 Addendum issued as of today.
• As per Section 3.4, Bid Opening will be at least five (5) 
working days after the issuance of the last addendum.

Agenda



PRE‐
QUALIFICATION

• This Contract requires Pre‐Qualification of 
all prospective Bidders. The Pre‐
Qualification application is contained in 
Appendix I Pre‐Qualification Requirements

• Prospective Bidders that are not pre‐
qualified may qualify during the 
solicitation period, up to two days before 
Bid Opening.

Agenda



BID
OPENING

• Date – Thursday, January 16, 2020
• Time – 2:00 P.M. (Please consider traffic)
• Location ‐ 3331 North First Street, Building A ‐ Room A106, 
San José, California 95134‐1927

Remember:
• Section 1.4 states that “All Bids shall be enclosed in a sealed 
envelope bearing the Contract number, the title of the Project, the 
date and hour of the Bid opening, and the name of the Bidder.”

• Section 3.11.1 states that “Bids received after the Bid Opening 
will not be considered. A late Bid will be returned to the Bidder 
unopened.”

SUBMISSION 
OF BID

• Bring your Bid package to the Lobby of Building A. 
• It is recommended that your Bid package is hand‐carried.
• Make sure your Bid package is date and time stamped by VTA 
Receptionist at the Front Desk.

• Bid Forms that are not legible will be considered Non‐
Responsive.

Agenda



TIME FOR 
PERFORMANCE

•As per Section 6.4, the time limit for 
completion  of  all  Work  is  215 
calendar  days  commencing  on  the 
first charged day.

SBE GOAL •A 11.16% Small Business Enterprise
(“SBE”) participation goal has been
established for this Contract.

Agenda



LICENSES

• Contractor  must,  at  the  time  of  Award,  possess 
current  licenses  in  the  following  classifications 
issued  by  the  California  Department  of  Consumer 
Affairs, Contractors State License Board:

License: Class A General Engineering

• A combination of prime Contractor and
subcontractor license is acceptable only when each
subcontractor’s scope of work is identified in Bid
Form 3 and each subcontractor is properly licensed
at the time of Contract award.

• Regardless of whether a subcontractor must be
identified at the time of Bid, each subcontractor
must also be properly licensed to perform its scope
of work.

Agenda



BID 
FORMS

Your Bid package must contain the following 
Bid Forms:

• Bid Form 1: Schedule of Quantities and 
Prices, Contractor Information

As per Section 2.3.2, the Contract will be 
awarded to the lowest responsive Bid and 
responsible Bidder (“Successful Bidder”), 
based on the “Total Bid Price”.

The Engineer’s Estimate for the Work ranges 
from $2.4 M ‐ $3.2 M.

Agenda



BID 
FORMS

• Bid Form 2:  Bidder’s Bond (Minimum 10% of the 
Total Bid Price)
Cash (not recommended)
Certified Check
Cashier’s Check
Surety Company (Form must be acknowledged 
by a Notary)

• Bid Form 3: Designation of Subcontractors (0.5% 
of Total Bid Price or $10,000, whichever is greater.)

• Bid Form 4: Listing of SBE Contractor or 
Subcontractors

Agenda



BID 
FORM

S

• Bid Form 5: Supplemental Contractor and 
Subcontractor Information
If SBE goal is not achieved, Good Faith Effort 
Documentations (GFEs) must be submitted by the 
3 low Bidders no later than 5 PM on the 2nd
working day after Bid Opening.

• Bid Form 6:    Litigation Disclosure
(Disclose litigations within the last 5 

years.)
• Bid Form 8:    Non‐Collusion Declaration
(Declare no collusion.)

• Bid Form 9:    Public Contract Code Statements
(Declare offenses convicted of within the last 3 
years.)

Agenda



CONTRACT 
FORMS

Winning Bidder

•Contract Form #1: Construction 
Agreement *

•Contract Form #3: Payment Bond *
•Contract Form #4: Listing of 
Subcontractors, Suppliers and 
Subconsultants
Notes: Contract Forms are not required 
at Bid Opening.
* Form must be acknowledged by a 
Notary.

Agenda



INSURANCE 
REQUIREMENTS
(Appendix A)

Winning Bidder
• General Liability (GL): $10M (including 
umbrella/excess liability)
 $2M must be the GL primary policy limit per 
occurrence.

• Automobile: $10M (including umbrella/excess 
liability) 
 $2M must be the Automobile primary policy 
limit per occurrence.

• Workers’ Compensation: $1M per accident.
• Contractor’s  Pollution  Liability:  $3M  per 
occurrence.

• Umbrella  policies: if  used,  must  have  Drop 
Down  and  Follow  Form  provisions,  and 
effective  date  concurrent  with  underlying 
policies.

Agenda



BUSINESS 
DIVERSITY

•Small Business Enterprise (SBE) Goal: 
11.16%

•Acceptable SBE Registries: 
https://www.dot.ca.gov/programs/busin
ess‐and‐economic‐opportunity/dbe‐
search
https://www.vta.org/obdp

•Counting SBE Participation toward the 
Goal (Appendix C)

•Business Diversity Programs Phone 
Number: (408) 321‐5962

Agenda



Agenda

CONTRACT 
COMPLIANCE

A:  ITB 3.5 Prevailing Wage Requirement

Prime Contractor and Subs must be registered with 
CA Dept. of Industrial Relations (DIR). All licenses 

must be current.

This contract has State funding and is subject to 
payment of wages on all covered work working on 
site in accordance with the General Prevailing Wage 

Rate published by the following:

CA DIR  Wage Determination Weblink‐
https://www.dir.ca.gov/oprl/DPreWageDetermination

.htm

> Take note of Pre‐Determined Increases on crafts 
with (**)



Agenda

CONTRACT 
COMPLIANCE

•Before Contract award ‐ Subcontractor listing 
on Contract Form 4 prior to issuance of Notice 
to Proceed

•After Contract award ‐ Notify VTA on 
additional subcontractor to the project after 
issuance of Notice to Proceed

B: Section 6.7 Permits, Fees & Inspection

Required Caltrans Construction Encroachment 
Permit



Agenda

CONTRACT 
COMPLIANCE

C: Section 6.11 Work Sequence & 
Constraints
• Coordinate all electrical shutdown
• Contractors work area ‐
‐ Limitations on use of highway right of 

way     necessary to perform work.
‐ No state owned parcels adjacent to 

highway right of way  is available for 
exclusive use of Contractor within the 
work site. Temporary storage of 
equipment and materials can be 
arranged. 
‐ Contractor to obtain encroachment 

permit from Caltrans Permit Engineer 



Agenda

CONTRACT 
COMPLIANCE

D: SC 6.14: Safety Precautions, Programs & 
1st Aid Requirements
• Assign Worksite Safety Officer

• Site Specific Work Plan
• Injury & Illness Prevention Program
• Comply with Federal Occupational and 
Health Act     of 1970, CA Occupational 
and Health Act of 1973 & CA Labor Code 

• Report Hazardous Substances
• Notice in writing before breaking ground
• On matters of dangerous conditions

E: SC 6.27 Environmental Coordination & 
Cooperation

Storm Water Pollution Prevention Program 



Agenda

CONTRACT 
COMPLIANCE

F: Section 7.58: Certified Payroll 
• Prime Contractor and all subcontractors are 
required to submit CPR’s and related 
documents to LCP Tracker. 

• Uploaded CPR in LCP Tracker must be exported 
to CA DIR website in compliance to SB 854 law. 
DIR Project ID number to be provided by VTA

• Apprentices must be registered with CA DAS

G: Section 7.59: Progress Payment
Waivers (Conditional and Unconditional)
Retention: 5% on each progress payment.





Agenda

SCOPE OF WORK 

The Project location is along this off‐ramp, and along I‐280 between the 
branch connectors from State Route 85 (“SR 85”) and the Foothill 
Expressway off‐ramp in the cities of Cupertino and Los Altos. 

Widening the existing northbound Interstate 280 (“I‐280”) off ramp to 
Foothill Expressway from one lane to two lanes with standard width 
shoulders.  The Work will include:

 New pavement, concrete curb, concrete barrier, concrete       
retaining wall, metal guard railings, drainage pipes and inlets.

 Overhead sign, lighting, striping, and signs. 

All improvements will be constructed within the State of California 
Department of Transportation (Caltrans) right‐of‐way.





Agenda

SCHEDULE 

• Fieldwork must occur between 4/15/2020 and 
10/15/2020   because of listed species and habitats as 
described in section 14 of technical specifications.

• Consider preparing shop drawings to get approval for 
ordering long lead items such as overhead sign and light 
poles.



Agenda

STAGING AND OTHER INFORMATION 

• 4 construction stages shown in plans to complete the 
work.
• Requires overnight and weekend closures of the ramp.
• Liquidated damages for late lane openings shown in 
technical specs.
• Contractor shall secure work area needed for 
performance of work and storage of equipment and 
materials.
• All ADL material to be off‐hauled and disposed of 
properly.



Agenda

COORDINATION WITH OTHER PROJECTS 

Anticipated 2 nearby Caltrans projects may be occurring 
at similar times:
• Foothill Expressway/NB off‐ramp signal improvements 

starts after this ramp project)
• I‐280  resurfacing project  that  starts  on north  side of 

Foothill Expressway but may need to detour to NB off‐
ramp for staging



Agenda

The questions and answers will not be 
included in the minutes. If you need a 
formal response to your inquiry, please 
email your questions to: 
cathy.clegg@vta.org 
We will publish the responses at the VTA 
website.




